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Section 150

Submission of false information in the documents required by this section shall be a basis for
disqualifying the Contractor from further bidding in accordance with Article 102-15. If the
Contractor fails to submit the required documentation within the timeframe specified by the
Department, the Department may consider the Contractor to be nonresponsive and may
process the final estimate.

109-11 INTEREST ON FINAL PAYMENT

Should final payment on a project not be made within 120 calendar days after the project final
acceptance date, interest, at the average rate earned by the State Treasurer on the investment
within the State's Short Term Investment Fund during the month preceding the date interest
becomes payable, will be paid to the Contractor on the final payment for the period beginning
on the 121* day after final acceptance and extending to the date the final estimate is paid,
provided that the documents required by Article 109-10 have been submitted within 30 days
of the mailing of the notification outlined in Article 109-9. In the event the Contractor fails to
submit the required documents within the stipulated 30 days, and the final estimate is not paid
until 120 calendar days following final acceptance of the project, the number of days on
which interest accrues will be reduced by the number of days in excess of 30 that the
Contractor requires to submit the documents.

SECTION 150
MAINTENANCE OF TRAFFIC

The Contractor will be required to maintain traffic within the limits of the project, including
all existing roadways that cross or intersect the project, unless otherwise provided in the
contract or approved by the Engineer. Traffic shall be maintained from the time the
Contractor begins work on the project site until acceptance of the project, including any
periods during which the Contractor's operations are suspended, unless otherwise provided for
in the contract or approved by the Engineer. The Contractor shall conduct his work in a safe
manner that will create a minimum amount of inconvenience to traffic.

The Contractor shall be responsible for maintaining in a safe, passable and convenient
condition, such part or parts of existing roads as are being used by him to maintain traffic
within the limits of the project from the time the Contractor begins work on the project until
acceptance of the project. As an exception to the above, the Department will be responsible
for the removal of ice and snow from all portions of the project open to traffic.

Whenever it is necessary to use traffic control devices as shown in the contract, as determined
by the Engineer, or to conform to this section, the work of furnishing, erecting, operating,
maintaining, covering, relocating and removing traffic control devices shall be in accordance
with Division 11 and 12.
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